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Agenda 

 Review Project Background 

 Review Motorola Proposal 

 Discuss Next Steps 



Project Background 

 MERA member agencies are dissatisfied with coverage in several 
specific areas within the County.  The MERA board asked DELTAWRX 
to identify alternatives available for improving coverage and the costs 
associated with each. 

 In addition to analyzing coverage, DELTAWRX is facilitating 
negotiations with Motorola to reach a settlement on the inability to 
meet the Fire Station Printing requirement. 
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Motorola Proposal 
Three new sites 

 Tomales 

 Develop site foundation 

 Construct 12’ x 24’ standard Motorola shelter 

 Erect 80’ monopole tower structure 

 Transfer Bay Hills Site equipment 

 Install new antennas and microwave backhaul equipment 

 Twin Peaks 

 Install five-channel IntelliSite Repeater equipment 

 Angel Island 

 Install fixed DVRS at water treatment plan 

 Proposal is inclusive of project management and installation services 
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MERA Responsibilities 
Tomales Site 

 $1,357,863 including: 

 $152,324 Equipment 

 $178,224 Microwave 

 $222,763 Shelter 

 $224,902 Implementation 

 $265,684 Project Management 

 $262,204 Civil 

   $51,762 Tax & Freight 

 Site acquisition and zoning/permitting 

 Access to utilities (electricity) 

 Frequency coordination 

 



MERA Responsibilities 
Twin Peaks Site 

 $499,728 including: 

 $169,799 Equipment 

 $180,078 Implementation 

 $135,000 Project Management 

   $14,851 Tax & Freight 

 Site lease agreement 

 Access to utilities (electricity and T-1) 

 Frequency acquisition (five UHF-T pairs) 

 Frequency coordination 

 



MERA Responsibilities 
Angel Island Site 

 $118,542 including: 

 $28,501 Equipment 

 $72,969 Implementation 

 $14,864 Project Management 

   $2,268 Tax & Freight 

 Site lease agreement 

 Access to utilities (electricity) 

 Frequency acquisition (one UHF pair) 

 Frequency coordination 

 



Motorola Proposal 
Fire Station Printing Reconciliation 

 If the Tomales site is accepted, Motorola will perform the Angel Island 
scope for free 

 Tomales   $1,357,863 

 Angel Island    $118,542 

 Total  $1,476,405 

 Discount    ($118,542) 

 Discounted Total $1,357,863 

 Represents an 8% discount to MERA’s regular pricing 

 Discount is not related to the Twin Peaks scope 

 



Next Steps 

 Discuss proposal 

 Discuss options 

 Present proposal to board as-is (legal and purchasing review is also 
required before signing a contract) 

 Reject proposal and do not improve coverage 

 Continue to negotiate proposal 

 Accept part of the proposal and reject or negotiate other parts 

 Develop course of action 

 



Twin Peaks Coverage Add-on 

 The following slides illustrate the coverage improvement provided 
by the Twin Peaks site 

 The slides show coverage from all sites in the East and West 
simulcast cells, as well as the multi-cast sites, with and without Twin 
Peaks 

 Areas shaded blue represent less reliable coverage 

 Configurations for portable, talk-in (which has the least coverage) 
and mobile, talk-out (which provides the most coverage) are 
provided 



 

Composite MERA 
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Composite MERA 

Mobile Talk-out 

Without Twin Peaks 
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